5/15/2018 Fax

## **Revised Purchase Order**



# **Sales Tax Exemption**

The Texas Veterinary Medical Diagnostic Laboratory (TVMDL) is exempt from state and municipal sales taxes under Chapter 20 Title 122A, revised Civil Statutes of Texas, for all purchases made for the exclusive use of the TVMDL.

The laws of the State of Texas shall govern this Purchase Order.

Purchase Order						
Purchase Order Date	PO/Reference No.	Revision No.	Revision Date			
Apr 27, 2018	AB0363071	1	May 11, 2018			

#### Contact instructions for questions regarding this Purchase Order:

If Buyer Contact information is listed below, please contact the Buyer.

If not, please contact the Customer.

#### **Buyer Contact:**

Buyer	Buyer Email	<b>Buyer Phone Number</b>		
cac - Chamberlain, Chris	cchamberlain@tamu.edu	979.845.4786		
<b>Customer Contact:</b>				
Name:	Crystal Hudson			
Email:	CHUDSON@TVMDL.	TAMU.EDU		
Phone:	+1 979-845-3414			

#### Order acceptance instructions:

Vendor guarantees that the products delivered or the services performed as a result of this Purchase Order will meet or exceed all specifications herein. Any exceptions to the pricing or the description contained herein must be approved by the Texas A&M Veterinary Medical Diagnostic Laboratory's Department of Purchasing Services prior to shipping.

Supplier Information			Delivery Information		
Supplier Name	TRACE FIRST INC	Delivery Address			
Address	3711 JOHN F KENNEDY PKWY SUITE 320 FORT COLLINS, CO 80525 US	TAMUS Member: Attn:	20-Texas A&M Veterinary Medical Diag. Lab (20)		
Phone	+1 253-218-6700	Finance			
FOB / FREIGHT	Destination	TVMDL-College Station La	ab		
Pre-Pay & Add	No	Room			
Payment Terms	0, Net 30	483 Agronomy Rd			
Contract Number - Header	no value	4471 TAMU			
Contract Number - Line	no value	College Station, TX 77840 United States	J-4471		
Quote number	RFP #557-18-1	<b>Delivery Information</b>			
		Required Delivery Date			
		Ship Via	Best Carrier-Best Way		

## **Notes to Supplier**

### **Shipping Instructions**

Note to Supplier

Trace First Inc. CoreOne Laboratory Information Management System. The line items in the purchase order are based on the agreed upon payment terms and include all charges for the implementation period. Charges for additional years' Software Maintenance and Support are included in the vendor's Best and Final Offer. In addition to this attachment, the following documents are attached to the purchase order: Original Request For Proposal (RFP) & addenda, Trace First Inc. RFP Response, Trace First Inc. Clarifications, Trace First Inc. Best and Final Offer, CoreOne for Labs End User License Agreement (EULA), Agreement Addendum to EULA, Insurance Requirements, Purchase Order Terms & Conditions

Attachments for supplier

5/15/2018 Fax

Trace First - Cla...

Trace First - BAF...

Trace First - Sig...

Trace First - Sig...

Insurance Require...

Purchase Order Te...

Request For Propo...

Addendum 1.pdf

Addendum 2.pdf

Purchase Order At...

Trace First - RFP...

#### **PO Clauses**

There are no clauses associated with this Purchase Order.

Product Description		Catalog No.	Size / Packaging	Unit Price	Quantity	Ext. Price
Placement of Order - Trace First Inc. CoreOne Laboratory Information Management System per the specifications and terms & conditions contained within the Agency's Request For Proposal and the vendor's response. Implementation Period: 04/27/18 - 07/27/19		n/a	EA	49,672.19 USD	1 EA	49,672.19 USD
External Note	Estimated date of completion for t	his line item: 04/	/27/18			
f 7 Completion of function Design		n/a	EA	99,344.37 USD	1 EA	99,344.37 USD
External Note	Estimated date of completion for t	his line item: 08/	/10/18			
Delivery of configured sy	rstem	n/a	EA	99,344.37 USD	1 EA	99,344.37 USD
External Note	Estimated date of completion for t	his line item: 10/	/08/18			
Completion of Acceptance	ce Testing, Validation	n/a	EA	49,672.19 USD	1 EA	49,672.19 USD
External Note	Estimated date of completion for t	his line item: 10/	/17/18			
Go-Live, Full System imp	lementation	n/a	EA	124,180.47 USD	1 EA	124,180.47 USD
External Note	Estimated date of completion for t	his line item: 02/	/01/19			
Final Acceptance		n/a	EA	74,508.27 USD	1 EA	74,508.27 USD
External Note	Estimated date of completion for t	his line item: 07/	/29/19			
Additional software design	gn - as needed	n/a	HR	175.00 USD	18 HR	3,150.00 USD
	Placement of Order - Tra Information Managemer & conditions contained vand the vendor's respons 07/27/19  External Note  Completion of function I  External Note  Delivery of configured sy  External Note  Completion of Acceptance  External Note  Final Acceptance  External Note	Placement of Order - Trace First Inc. CoreOne Laboratory Information Management System per the specifications and terms & conditions contained within the Agency's Request For Proposal and the vendor's response. Implementation Period: 04/27/18 - 07/27/19  External Note Estimated date of completion for t  Completion of function Design  External Note Estimated date of completion for t  Delivery of configured system  External Note Estimated date of completion for t  Completion of Acceptance Testing, Validation  External Note Estimated date of completion for t  Go-Live, Full System implementation  External Note Estimated date of completion for t	Placement of Order - Trace First Inc. CoreOne Laboratory Information Management System per the specifications and terms & conditions contained within the Agency's Request For Proposal and the vendor's response. Implementation Period: 04/27/18 - 07/27/19  External Note  Estimated date of completion for this line item: 04/  Completion of function Design  n/a  External Note  Estimated date of completion for this line item: 08/  Delivery of configured system  n/a  External Note  Estimated date of completion for this line item: 10/  Completion of Acceptance Testing, Validation  n/a  External Note  Estimated date of completion for this line item: 10/  External Note  Estimated date of completion for this line item: 10/  External Note  Estimated date of completion for this line item: 02/  Final Acceptance  n/a  External Note  Estimated date of completion for this line item: 02/  Final Acceptance  n/a	Product Description  Catalog No. Packaging  Placement of Order - Trace First Inc. CoreOne Laboratory Information Management System per the specifications and terms & conditions contained within the Agency's Request For Proposal and the vendor's response. Implementation Period: 04/27/18 - 07/27/19  External Note  Estimated date of completion for this line item: 04/27/18  Completion of function Design  n/a  External Note  Estimated date of completion for this line item: 08/10/18  Delivery of configured system  n/a  External Note  Estimated date of completion for this line item: 10/08/18  Completion of Acceptance Testing, Validation  n/a  External Note  Estimated date of completion for this line item: 10/17/18  Go-Live, Full System implementation  n/a  External Note  Estimated date of completion for this line item: 10/17/18  External Note  Estimated date of completion for this line item: 02/01/19  Final Acceptance  n/a  External Note  Estimated date of completion for this line item: 02/01/19	Product Description Catalog No. Packaging Placement of Order - Trace First Inc. CoreOne Laboratory Information Management System per the specifications and terms & conditions contained within the Agency's Request For Proposal and the vendor's response. Implementation Period: 04/27/18 - 07/27/19  External Note Estimated date of completion for this line item: 04/27/18  Completion of function Design n/a EA 99,344.37 USD  External Note Estimated date of completion for this line item: 08/10/18  Delivery of configured system n/a EA 99,344.37 USD  External Note Estimated date of completion for this line item: 10/08/18  Completion of Acceptance Testing, Validation n/a EA 49,672.19 USD  External Note Estimated date of completion for this line item: 10/17/18  Go-Live, Full System implementation n/a EA 124,180.47 USD  External Note Estimated date of completion for this line item: 02/01/19  Final Acceptance n/a EA 74,508.27 USD  External Note Estimated date of completion for this line item: 07/29/19	Product Description Catalog No. Packaging Unit Price Quantity Placement of Order - Trace First Inc. CoreOne Laboratory Information Management System per the specifications and terms & conditions contained within the Agency's Request For Proposal and the vendor's response. Implementation Period: 04/27/18 - 07/27/19  External Note Estimated date of completion for this line item: 04/27/18  Completion of function Design n/a EA 99,344.37 USD 1 EA USD  External Note Estimated date of completion for this line item: 08/10/18  Delivery of configured system n/a EA 99,344.37 USD 1 EA USD  External Note Estimated date of completion for this line item: 10/08/18  Completion of Acceptance Testing, Validation n/a EA 49,672.19 1 EA USD 1 EXternal Note Estimated date of completion for this line item: 10/17/18  Go-Live, Full System implementation n/a EA 124,180.47 USD 1 EA USD 1 External Note Estimated date of completion for this line item: 02/01/19  External Note Estimated date of completion for this line item: 02/01/19  External Note Estimated date of completion for this line item: 02/01/19  External Note Estimated date of completion for this line item: 02/01/19

5/15/2018 Fax

Billing Information	n
---------------------	---

To assure timely payment please e-mail invoices to the email provided in the bill to address. If the invoice is sent via email, please do not send a duplicate copy through the mail. Only if email is not an option then submit invoices to the billing address indicated in the "Billing Address" section. To inquire about electronic invoicing via cXML, CSV or PO flip through the supplier portal, e-mail abvendorhelp@tamu.edu.

Invoice must include the PO/Reference number shown above.

# **Billing Address**

TVMDL-Accounts Payable

\*\*\*Do Not Mail Invoices\*\*\*

Email invoices to TVMDLAcct@tvmdl.tamu.edu

College Station, TX 77843

**United States**